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INVITATION FOR BID 
Kuckucéepe téekin (Bull Run Creek RM 3.0) Planting 

 
Confederated Tribes of the Umatilla Indian Reservation 

North Fork John Day Fish Habitat Restoration Project 
Department of Natural Resources 

 
 
CONTRACTORS INVITED TO BID THE PROJECT:  All individuals with and without Indian preference.  

 

DATE ISSUED:  August 19, 2024 
IFB No. 2024/05-448-023 
 
 
Administrative Contact:  Julie A. Burke  
Office/Fax:  (541) 429-7292 
Email:  julieburke@ctuir.org   
 
Technical Contact:  John Zakrajsek  
Office: (541) 429-7943   
Email:  : johnzakrajsek@ctuir.org 
 
Critical Dates: 
Bid Tour   August 29, 2024 – 9:00 AM PST 
Bid Question Response   September 5, 2024 
Bid Submission Deadline:   September 13, 2024 – 2:00 PM PST Tentative 
Award Selection (est.):   September 17, 2024 
Contract Award (est.):   September 27, 2024 
Project Initiation (est.):   October 7, 2024 
Project Completion (est.):   November 15, 2024 
    
 
 
 
 
 
 
 
Attachments  
Attachment A – Area and Site Maps 
Attachment B – Bid Sheet 
 
 
 
  

mailto:julieburke@ctuir.org
mailto:johnzakrajsek@ctuir.org
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GENERAL BID INFORMATION 
 
BACKGROUND  
The CTUIR is requesting bids from qualified contractors for the planting of cottonwood and willow at the 
CTUIR’s Kuckucéepe téekin (Bull Run Creek RM 3.0) restoration project site (The Project). The Project is 
located approximately 3 miles Southeast of Granite, Oregon on lands managed by the Wallowa Whitman 
National Forest (WWNF). Dredge mining turned over most of the floodplain and stream channel by the 
early 1940s with tailings left in place after mining ceased. While mining itself disrupted physical and 
biological processes, the tailings left in place impaired their recovery and, in turn, that of wildlife habitat. 
As such, reduced habitat availability contributed to ESA listings for bull trout and summer steelhead trout 
and impacted all resident and anadromous wildlife residing in and near The Project. Hydrology and water 
quality also remain impaired.  
 
The planting will occur in the second to fourth weeks of October 2024 unless weather forces 
reconsideration of this period. 
 
BID SUBMISSION DEADLINE 
The closing date for Bid submissions will be on September 13, 2024 at 2:00 pm, Pacific Standard Time 
(PST). Bids received after the specified time will not be considered. Contractors must submit their bid 
electronically to:  
 
Julie Burke - julieburke@ctuir.org 
 
Proposal should be in PDF format. 
 
Subject line should read: “Kuckucéepe téekin (Bull Run Creek RM 3.0) Planting” 
 
By submission of a bid, the contractor agrees, if his/her bid is accepted, to enter into a contract with the 
Confederated Tribes of the Umatilla Indian Reservation (CTUIR), Department of Natural Resources and to 
complete all work as specified in the contract at the bid price and within the IFB’s time frame. 
 
The bid must be independently arrived at and be prepared in accordance with the enclosed instructions. 
Unless otherwise specified in the IFB, the contract will be awarded to the lowest aggregate responsive, 
responsible bidder with fair consideration given to Indian-owned, other minority, woman or disabled-
based enterprises. 
 
Contractors should be advised that, prior to award of any contract, the CTUIR Department of Natural 
Resources - Fisheries Program reserves the right to conduct a pre-award survey for the purpose of 
determining the contractor’s responsibility and capacity to perform the contract. This may include review 
of prior subcontracting agreements, financial capacity, and quality of work performed on other contracts. 
 
All bids must be signed and dated; if a joint venture is submitting the bid, each joint venturer must sign 
the bid. All bids must include Bid # 2024/05-448-023 
 
WORK SITE TOUR 
A bid tour will be provided on August 29, 2024 at 9:00 AM PST for interested parties. Participants will 
meet at the Boundary Creek Guard Station on the WWNF roughly 3 miles southeast of Granite, Oregon 
on Grant County Road # 27. Coordinates: 44.787426 -118.374656 

mailto:julieburke@ctuir.org
https://www.bing.com/maps?q=Granite%2C+Oregon&satid=id.sid%3A0131ce55-abdb-a0be-8184-aee06b7265fc&FORM=KC2MAP&cp=44.798318%7E-118.399085&lvl=14.7
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BID QUESTIONS 
In order to ensure maximum fairness to all bidders, any and all pertinent questions regarding the attached 
IFB must be submitted in writing by 2:00 p.m. prevailing local time on September 5, 2024 and directed to:  
Julie Burke or John Zakrajsek using the contact information noted above. 

 
CONTRACTOR SELECTION 
Selection will be based upon lowest bid of qualified contractors. As such, bids will need to be supported 
by an explanation of contractor qualifications.  
 
PROJECT LOCATION AND PURPOSE 
The CTUIR’s, Department of Natural Resources Fisheries Program is currently inviting bids for the planting 
of riparian shrubs on lands managed by the WWNF. The site is located in the Granite Creek/Bull Run 
Creek basins approximately 3 miles southeast of Granite, Oregon and can be accessed by the Grant Count 
Road #27 between Granite and Sumpter OR.  

 
The project will involve: 

1. Planting 2,000 willow in gallon pots 
2. Soil Amendment 
3. BMP Implementation and Monitoring 
4. Site Clean-up 
5. Mobilization 
6. Optional - Equipment Rental 
7. Optional – Temporary Bridge 

 
SCOPE OF WORK 
Bids should include construction cost estimate for all relevant Work Items and associated elements with 
a thorough description of supporting documentation justifying associated costs. The Contractor is 
responsible for providing bids based on provided information and supporting documentation, work-site 
physical conditions (as determined during the bid tour), and the ability to work cost effectively within the 
scope of the bid request. Bids will include costs associated with permits not secured by the WWNF or 
CTUIR which may include but isn’t limited to WWNF road or Oregon Department of Forestry permits.  
 
Work Item 1: Planting - Tall Gallon Plants (4-1-4) will be planted such that they are in contact with 
groundwater, even if this requires burying part of the stems. Plantings will occur within areas highlighted 
in yellow in Attachment A, along newly developed channel, and along Bull Run Creek where fill will not 
occur. Planting areas are a mix of tailings, sorted sand and small gravel, native clays, and sedges. 
 
Excavation may occur through the use of augured holes or trenches. 
 
Work Item 2: Soil Amendment – To improve planting survival in dredge tailings and sorted sands that 
make up most of the planting medium within The Project, 0.6 to 1 ft3 of soil amendment will be placed at 
each planting location. Where good soils persist, this amount may be reduced and used where rockier 
materials exist.  
 
Attachment B calls out 667 bags (calculated using 2 ft3 bags). If bulk or different sized bags are used make 
sure the appropriate total volume is accounted for in the bid sheet.  
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Work Item 3:  BMPs - The site access, staging, and sequencing plan will conform with the BPA HIP IV 
General Aquatic Conservation Measures. CONTRACTOR will place straw wattles/sediment fence in areas 
of disturbance that could cause erosion directly into water. CONTRACTOR will monitor water quality and 
address turbidity exceedance on an as-needed basis, any time work is being completed near water. 
 
Three stream crossing locations have been identified where travel across the creek can occur over logs 
placed within the stream perpendicular to stream orientation at crossings locations or placed bridges 
(Optional Work Item 7).  
 
WWNF and/or CTUIR staff will complete any fish salvage associated with this effort. CONTRACTOR will 
obtain any necessary WWNF specific permits. 
 
Work Item 4: Site Clean-up - This work item includes final site clean-up and site rehabilitation. All 
disturbed surfaces will be tooth raked or smoothed as appropriate. WWNF and/or CTUIR staff will secure 
and distribute grass seed on disturbed surfaces after implementation ends. All non-forest materials will 
be removed from the site prior to equipment leaving the site. All plant containers will be stacked and 
returned to CTUIR staff by the end of project and all potting soil bags will be removed from site by the 
selected contractor.  
 
Work Item 5: Mobilization - Equipment transportation to the project site will be at the contractor's 
discretion and adhere to BMP's. Rental equipment and its transportation to the project shall be 
included in this work item. Equipment will be power washed to remove invasive and off-site seed 
sources prior to delivery. This work item will include site cleanup and restoration associated with 
equipment as part of demobilization.  
 
Work Item 6: Optional (Equipment Rental) - As needed up to 20 hours of equipment rental will be 
made available to the CONTRACTOR upon permission from CTUIR staff for actions that benefit the 
final product. 
 
Work Item 7: Optional (Temporary Bridge) - In place of logs noted in Work Item 3, bridges may be used 
as an alternative at creek crossings provided their installation does not significantly impair water quality 
of aquatic wildlife. This Work Item includes all costs associated with bridges and their installation/removal. 
This work item will only be available with permission of CTUIR staff. 
 
General Work Provisions 

1) Required Equipment Standards 
a. Synthetic hydraulics - hydraulic oil in the equipment that is utilized during project 

construction must meet or exceed stringent acute aquatic toxicity (L-50), which is 
inherently biodegradable. Example: Chevron Clarity or equivalent. (Note: Compliance with 
specification will be tested by the CTUIR and designated agent). 

b. Spill Kits (including rag pads and booms) will be required on site at all times. 
c. Equipment will be free of leaks, clean and free of off-site soil and plant matter, and in good 

operating condition. 
 

2) Minimum Equipment Specifications 
Proposed equipment quantities and specifications are the responsibility of the Contractor in 
meeting the project construction and timelines. 
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3) Materials and Services Furnished by the Contractor 
The Bidder must supply all materials, tools, equipment, and experienced laborers necessary to 
complete the work specified in the contract. In addition, the contractor must furnish and cover: 

1. All costs of equipment, operation, and transportation. 
2. An experienced, qualified supervisor for crew. 
3. All required safety equipment and training for crew members in use of tools. 
4. Designated representative to supervise contract operations and represent Contractor.  

 
4) Oil and Spill Prevention 

The contractor will be required to fuel, lubricate, and perform maintenance activities at a distance 
greater than 100 feet from any water body, stream, spring, or wetland. The CTUIR will reserve the 
right to inspect equipment at the time it is delivered to the work site. Equipment must be free 
from excessive leaks in hydraulic, fuel, and power systems and clean enough to allow for close 
inspection of these systems. The CTUIR reserves the right to require the contractor to remedy or 
replace any equipment that does not meet these conditions.  

 
5) Fire Prevention and Control 

The contractor shall be responsible for fighting his or her own fire(s). The contractor, acting 
independently, shall immediately extinguish without expense to the CTUIR, all fires on or in the 
vicinity of the project which are caused by him, her, or his or her employees whether set directly or 
indirectly as a result of the work on the project. The contractor may be held liable for damages 
resulting from fires set or caused by his or her employees or resulting from operation of this 
contract. If the amount and character of labor, subsistence, supplies and transportation which the 
contractor is in a position to furnish promptly for fire suppression prove inadequate, the CTUIR is 
authorized to procure such items and services as may be deemed necessary and charge to the 
contractor. 
 

6) Regulations and Permits   
The CTUIR will be responsible for obtaining any necessary permits from the U.S. Army Corps of 
Engineers, Oregon, cultural resource clearance, Endangered Species Act – Section 7 Consultation 
Clearances, rights-of-way agreements and easements with the affected landowner. Relevant 
Oregon Department of Forestry or WWNF road permits are the responsibility of the contractor. 
 

7) Contractor Liability, Licensing and Insurance Requirements 
The contractor shall be held responsible for all damages to persons or property that occur as a result 
of the contractor's fault or negligence and shall take proper safety and health precautions to protect 
the work, the workers, the public, and the property of others. The CTUIR will be responsible for 
providing liability and workers compensation insurance for CTUIR employees when they are on the 
work site.  

 
Contractor must be a licensed contractor with the State of Oregon (CCB #) and hold liability 
insurance with the following limits:  $2,000,000 aggregate, and $1,000,000 per occurrence.   
 
Liability insurance must name the CTUIR as an additional insured party for the duration of the 
project. Contractor must provide Commercial Automobile Liability Insurance in amount equal to the 
greater of (1) one million dollars for all vehicles used in performance of the Services or (2) any other 
amount required by applicable law. Contractor must also provide a certificate of workman comp 
insurance (if contractor has employees).   
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8) Furnished Materials and Services 
 The CTUIR or designated agent will acquaint the Contractor with work areas and access roads, 

administer the contract, and oversee all work elements. In addition, the CTUIR will provide: 
a. Daily inspection of work for compliance and certification of Contractors’ work. 
b. Map of project area. 
c. Design/Construction details. 

 
9) Bid Itemization  

Bid will include itemized costs per bid item component by quantities and unit cost including 
materials, proposed equipment, equipment hourly rate, operator hourly rate, and personnel hourly 
rates. Contractor will provide a lump sum price per bid item and total aggregate bid. A bid item 
summary sheet is provided for simplicity (Attachment B) but the Contractor may use a format that 
better represents their proposal as needed. 
 

10) Point of Hire and Release:  
Project point of hire and release shall be at the project site located in the vicinity of Section 13/14, 
Township 09 North, Range 35.5 East, Willamette Principle Meridian Oregon(Attachment A).   

 
11) Acceptance of Work 

Acceptance of work will be determined by an inspection of the work by the CTUIR. 
Nonconformance with any specification will classify the work as unsatisfactory, and rework will 
be required to bring the work up to the standards negotiated and agreed upon in the contract 
agreement. The contractor shall maintain a complete copy of the contract and specifications 
available on-site at all times, for use by the contractor and the contractor’s employees, and to 
provide for reference in discussions with CTUIR personnel. 

 
12) Timeline and Penalties for Unauthorized delays: 

a. Project is projected to begin on or after October 7, 2024 with completion by October 25, 
2024.  The contractor must complete all aspects of the work before this date, unless 
completion is delayed due to weather or conditions mutually agreed upon and designated 
in writing by the contractor and the CTUIR.  

 
The CTUIR will coordinate with relevant agencies to ensure access across Bull Run Creek 
prior to project start. 
 

b. Work shall not begin until the work schedule is approved, then shall be continuous, unless 
weather conditions or circumstances beyond contractor's control prevent working. Any 
delay in daily production will be discussed with and agreed to by CTUIR staff.   

 
c. The CTUIR will levy a penalty of $500/day against the contractor if the project is not 

completed by the scheduled project completion date of October 25, 2024, or some other 
date mutually agreed in writing by both parties. 

 
13) Payment 

Payment for invoicing will be discussed during contract negotiation. Upon receipt of the final 
invoice, CTUIR personnel shall conduct a final inspection of the work. If, during the final 
inspection, the work is determined to be satisfactory, the CTUIR will make payment within 30 
days. 
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14) Use of Premises 

The Contractor shall, at all times, direct activities in such a manner as to minimize adverse impacts 
on the property. Use of vehicles shall be restricted to project access points as designated by the 
CTUIR and use shall be minimized and may be restricted in use during wet periods. No machinery 
shall operate in creeks that contain water; in these areas hand labor shall be required. The project 
area shall be cleared of all non-forest debris resulting from contractor’s operation as required by 
the CTUIR prior to final payment being received. Any damage to trails, roads, fences, or creek 
banks shall be promptly repaired by the Contractor to the condition which existed prior to the 
damage, or replaced at the Contractor’s expense prior to final approval of the work by CTUIR. 

 
15) Indian Preference 

Unless otherwise specified, the contract will be awarded to the lowest, responsive, responsible 
bidder; unless a responsive, responsible Indian bidder is within 10% of the lowest bid or a 
maximum of $9,000 of lower non-Indian bidder.   

 
Attachments: 

• Attachment A: Project Site Vicinity Maps  
• Attachment B: Bid Sheet  
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Attachment A: Project Site Area Map 
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Attachment A: Project Site Map – Upstream Planting Areas 
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Attachment A: Project Site Map – Downstream Planting Areas 

 
 
 



  IFB - Kuckucéepe téekin (Bull Run Creek RM 3.0) Planting - Page 11 of 11 
 

Attachment B: Bid Sheet 
Construction Bid Item Form 

Bidder’s Qualifications must be attached to Bid Sheet 
IFB 2024/05-448-023 

Bid Table: 

Item # Item Description Units # of Units Unit Cost Total Cost 

1 Plant Installation gal 2,000     

2 Soil Amendment  bags 667 Bags     

3 BMP Implementation and 
Monitoring 

lump 
Sum 1     

4 Site Clean-up lump 
Sum 1     

5 Mobilization and Demobilization lump 
Sum 1     

6 Optional - Equipment Rental hr 20     

7 Optional - Temporary Bridge 
Installation 

lump 
Sum       

Final Construction Cost   

 

CONTRACTOR’S FULL LEGAL NAME: (PLEASE PRINT OR TYPE):  

AUTHORIZED SIGNATURE:  

PRINTED NAME AND TITLE OF PERSON SIGNING:  

DATE:  

COMPANY ADDRESS:  

FAX NUMBER:  

EMAIL ADDRESS:  

BID PRICES VALID FOR                  DAYS  

By signing and submitting this Bid Form the bidder shall honor the completed competitive bid for a period of up to 90 days 
from the date of bid opening.  
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